

September 3, 2025
Notice of Updated RFP Documents and Schedule

Entergy Services, LLC (“ESL”), on behalf of Entergy Arkansas, LLC (“Entergy Arkansas”), hereby notifies interested parties of the issuance of updates to Appendix B-1 (PPA Term Sheet), Appendix B-2 (Toll Term Sheet), Appendix B-4 (BOT Scope Book), and Appendix C (Preliminary Due Diligence Questionnaire) of the 2025 Request for Proposals for Developmental Combined-Cycle Combustion Turbine Capacity and Energy Resources for Entergy Arkansas, LLC (the “RFP”) and to the RFP schedule provided for in Section 4 of the main body of the RFP.

Redlines showing the updates to Appendices B-1, B-2, B-4, and C are available for review on the 2025 EAL CCCT RFP Website (<https://www.entergy-arkansas.com/rfp/>). The updates to Appendices B-1, B-2, and C relate to Entergy Arkansas’s desire to preserve the potential for the installation and utilization of tax-efficient carbon capture and storage (“CCS”) facilities at the proposed generation facility for all solicited transactions (power purchase agreement (“PPA”), tolling, and build-own-transfer (“BOT”)), not just BOT transactions, as the RFP originally provided. The updates to Appendix B-4 involve refinements to the Scope Book that are unrelated to CCS facilities.

The updates to the RFP schedule (see Table 2 of the main body) are set forth below:

2025 RFP Schedule		
Milestone	Original	Updated
Commencement of Self-Build Option Proposal Submission Period	8:00 a.m. CPT on September 19, 2025*	8:00 a.m. CPT on November 7, 2025*
Self-Build Option Proposal Submission Deadline	5:00 p.m. CPT on September 25, 2025*	5:00 p.m. CPT on November 13, 2025*
Commencement of Proposal Submission Period (for proposals that are not Self-Build Option Proposals)	8:00 a.m. CPT on September 26, 2025*	8:00 a.m. CPT on November 14, 2025*
Proposal Submission Deadline (for proposals that are not Self-Build Option Proposals)	5:00 p.m. CPT on October 2, 2025*	5:00 p.m. CPT on November 20, 2025*
Notice to Bidders of Primary and Secondary Selections	January 16, 2026*	March 13, 2026*
Comprehensive EAL Due Diligence and Definitive Agreement Negotiations Begin	January 17, 2026*	March 13, 2026*
Bidder(s) Remaining on Secondary Selection List Released from Proposals	April 16, 2026*	June 14, 2026*
Definitive Agreements Executed	June 18, 2026*	August 13, 2026*
Regulatory Approval Process Complete	June 19, 2027*	August 14, 2027*

Please note that Entergy Arkansas’s guaranteed and preferred commercial operation (PPA and toll transactions) and substantial completion (BOT transactions) dates set forth in the RFP (see Sections 1.1, 1.10 (Table 1), 2.1, 2.2, and 2.4) remain unchanged (guaranteed: no later than May 1, 2032; preferred, before May 1, 2031). The proposal submission periods have been extended to allow bidders time and an opportunity to review and ask questions related to the updates.

Questions regarding the updates may be submitted to the Bid Event Coordinator via email at EALRFP@entergy.com.